
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED 06/01/10 INFORMAL LETTING

SHEET 2 OF 2 ITEM NO.    1
PROJECT NO.   016EB-452, 079N-452, 044-452 COUNTY: Pennington Curb & Gutter and CONTRACT TIME: October 1, 2010
                          090W-452 & 090E-451 & Meade PCC Pavement
PCN NO.   I1v4, i1v5, i1v6, i1v7 & i1vL  
Engineer's Estimate  $ 126,534.75

 Engineer's Estimate Ti-Zack Concrete
Rapid City SD  Le Center  MN

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
016EB-452 (i1v4)

001 Mobilization Lump Sum 1.00 0.00 5,500.00 5,500.00 2,500.00 2,500.00
002 Contractor Furnished Borrow CuYd 510.00 0.00 10.50 5,355.00 15.00 7,650.00
003 Placing Contractor Furnished Topsoil CuYd 87.00 0.00 31.50 2,740.50 30.00 2,610.00
004 Remove and Replace Topsoil Lump Sum 1.00 0.00 1,500.00 1,500.00 1,200.00 1,200.00
005 Insert Steel Bar in PCC Pavement Each 80.00 0.00 16.00 1,280.00 15.00 1,200.00
006 Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
007 Traffic Control Unit 572.00 0.00 3.75 2,145.00 2.50 1,430.00
008 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,500.00 1,500.00 2,000.00 2,000.00
009 Type C Advance Warning Arrow Panel Each 2.00 0.00 500.00 1,000.00 550.00 1,100.00
010 Type F69.5 Concrete Curb and Gutter Ft 333.00 0.00 32.00 10,656.00 40.00 13,320.00
012 Erosion Control Lump Sum 1.00 0.00 1,600.00 1,600.00 1,000.00 1,000.00

044-452 (i1v5)   
013 Mobilization Lump Sum 1.00 0.00 4,000.00 4,000.00 2,500.00 2,500.00
014 Contractor Furnished Borrow CuYd 300.00 0.00 10.50 3,150.00 15.00 4,500.00
015 Placing Contractor Furnished Topsoil CuYd 30.00 0.00 31.50 945.00 30.00 900.00
016 Remove and Replace Topsoil Lump Sum 1.00 0.00 750.00 750.00 1,200.00 1,200.00
017 Insert Steel Bar in PCC Pavement Each 48.00 0.00 16.00 768.00 10.00 480.00
018 Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
019 Traffic Control Unit 653.00 0.00 3.75 2,448.75 2.50 1,632.50
020 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,000.00 1,000.00 1,500.00 1,500.00
021 Type C Advance Warning Arrow Panel Each 2.00 0.00 500.00 1,000.00 550.00 1,100.00
022 Type F68.5 Concrete Curb and Gutter Ft 186.00 0.00 32.00 5,952.00 40.00 7,440.00
023 Erosion Control Lump Sum 1.00 0.00 1,600.00 1,600.00 1,000.00 1,000.00

Stanley J. Johnsen Concrete



079N-452 (i1v6)
024 Mobilization Lump Sum 1.00 0.00 7,500.00 7,500.00 2,500.00 2,500.00
025 Remove Asphalt Concrete Pavement SqYd 39.60 0.00 7.00 277.20 18.00 712.80
026 Remocve Concrete Pavement SqYd 44.90 0.00 9.00 404.10 18.00 808.20
027 Unlcassified Excavation CuYd 100.00 0.00 25.00 2,500.00 25.00 2,500.00
028 Contractor Furnished Borrow CuYd 140.00 0.00 10.50 1,470.00 15.00 2,100.00
029 Undercutting CuYd 50.00 0.00 8.00 400.00 25.00 1,250.00
030 Placing Contractor Furnished Topsoil CuYd 20.00 0.00 31.50 630.00 15.00 300.00
031 Remove and Replace Topsoil Lump Sum 1.00 0.00 500.00 500.00 1,000.00 1,000.00
032 Gravel Cushion Ton 76.00 0.00 20.00 1,520.00 25.00 1,900.00
033 Asphalt Concrete Composite Ton 14.00 0.00 190.00 2,660.00 300.00 4,200.00
034 9.5" Miscellaneous PCC Pavement SqYd 137.80 0.00 110.00 15,158.00 150.00 20,670.00
035 Insert Steel Bar in PCC Pavement Each 76.00 0.00 16.00 1,216.00 10.00 760.00
036 Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
037 Traffic Control Unit 238.00 0.00 3.75 892.50 2.50 595.00
038 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,000.00 1,000.00 1,500.00 1,500.00
039 Type C Advance Warning Arrow Panel Each 1.00 0.00 500.00 500.00 550.00 550.00
040 Type F69.5 Concrete Curb and Gutter Ft 71.00 0.00 32.00 2,272.00 40.00 2,840.00
041 Erosion Control Lump Sum 1.00 0.00 1,250.00 1,250.00 1,000.00 1,000.00

090W-452 (i1v7)
042 Mobilization Lump Sum 1.00 0.00 5,000.00 5,000.00 2,500.00 2,500.00
043 Remove Concrete Curb and Gutter Ft 39.00 0.00 6.00 234.00 6.00 234.00
044 Contractor Furnished Borrow CuYd 450.00 0.00 10.50 4,725.00 15.00 6,750.00
045 Placing Contractor Furnished Topsoil CuYd 50.00 0.00 31.50 1,575.00 30.00 1,500.00
046 Remove and Replace Topsoil Lump Sum 1.00 0.00 1,500.00 1,500.00 1,000.00 1,000.00
047 Insert Steel Bar in PCC Pavement Each 84.00 0.00 16.00 1,344.00 10.00 840.00
048 Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
049 Traffic Control Unit 319.00 0.00 3.75 1,196.25 2.50 797.50
050 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,500.00 1,500.00 1,000.00 1,000.00
051 Type B610 Concrete Curb and Gutter Ft 335.00 0.00 25.00 8,375.00 40.00 13,400.00
052 Erosion Control Lump Sum 1.00 0.00 1,600.00 1,600.00 1,000.00 1,000.00

090E-451 (i1vl)
053 Mobilization Lump Sum 1.00 0.00 3,000.00 3,000.00 2,500.00 2,500.00
054 Incidental Work Lump Sum 1.00 0.00 1,500.00 1,500.00 2,000.00 2,000.00
055 Nonreinforced PCC Pavement Repair SqYd 50.70 0.00 175.00 8,872.50 140.00 7,098.00
056 Insert Steel Bar in PCC Pavement Each 40.00 0.00 25.00 1,000.00 10.00 400.00
057 Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
058 Traffic Control Unit 514.00 0.00 3.75 1,927.50 2.50 1,285.00
059 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,750.00 1,750.00 1,200.00 1,200.00
060 Type C Advance Warning Arrow Panel Each 1.00 0.00 500.00 500.00 550.00 550.00

   0.00  145,071.30  149,935.00

  



SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED 06/01/10 INFORMAL LETTING

SHEET 2 OF 2 ITEM NO.    1
PROJECT NO.   016EB-452, 079N-452, 044-452 COUNTY: Pennington Curb & Gutter and CONTRACT TIME: October 1, 2010
                          090W-452 & 090E-451 & Meade PCC Pavement
PCN NO.   I1v4, i1v5, i1v6, i1v7 & i1vL  
Engineer's Estimate  $ 126,534.75

 Simon Contractors
Rapid City SD   

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
016EB-452 (i1v4)

001 Mobilization Lump Sum 1.00 1,200.00 1,200.00
002 Contractor Furnished Borrow CuYd 510.00 15.80 8,058.00
003 Placing Contractor Furnished Topsoil CuYd 87.00 23.00 2,001.00
004 Remove and Replace Topsoil Lump Sum 1.00 1,800.00 1,800.00
005 Insert Steel Bar in PCC Pavement Each 80.00 10.00 800.00
006 Flagging Hour 40.00 22.16 886.40
007 Traffic Control Unit 572.00 3.40 1,944.80
008 Traffic Control Miscellaneous Lump Sum 1.00 3,800.00 3,800.00
009 Type C Advance Warning Arrow Panel Each 2.00 1,120.00 2,240.00
010 Type F69.5 Concrete Curb and Gutter Ft 333.00 39.00 12,987.00
012 Erosion Control Lump Sum 1.00 800.00 800.00

044-452 (i1v5)
013 Mobilization Lump Sum 1.00 1,000.00 1,000.00
014 Contractor Furnished Borrow CuYd 300.00 17.00 5,100.00
015 Placing Contractor Furnished Topsoil CuYd 30.00 28.00 840.00
016 Remove and Replace Topsoil Lump Sum 1.00 1,100.00 1,100.00
017 Insert Steel Bar in PCC Pavement Each 48.00 11.00 528.00
018 Flagging Hour 40.00 22.16 886.40
019 Traffic Control Unit 653.00 3.40 2,220.20
020 Traffic Control Miscellaneous Lump Sum 1.00 3,800.00 3,800.00
021 Type C Advance Warning Arrow Panel Each 2.00 1,120.00 2,240.00
022 Type F68.5 Concrete Curb and Gutter Ft 186.00 41.50 7,719.00
023 Erosion Control Lump Sum 1.00 800.00 800.00

079N-452 (i1v6)
024 Mobilization Lump Sum 1.00 2,000.00 2,000.00
025 Remove Asphalt Concrete Pavement SqYd 39.60 10.75 425.70
026 Remocve Concrete Pavement SqYd 44.90 26.00 1,167.40
027 Unlcassified Excavation CuYd 100.00 7.50 750.00
028 Contractor Furnished Borrow CuYd 140.00 19.00 2,660.00
029 Undercutting CuYd 50.00 25.50 1,275.00
030 Placing Contractor Furnished Topsoil CuYd 20.00 35.00 700.00
031 Remove and Replace Topsoil Lump Sum 1.00 1,100.00 1,100.00
032 Gravel Cushion Ton 76.00 29.00 2,204.00
033 Asphalt Concrete Composite Ton 14.00 210.00 2,940.00
034 9.5" Miscellaneous PCC Pavement SqYd 137.80 90.00 12,402.00
035 Insert Steel Bar in PCC Pavement Each 76.00 10.00 760.00
036 Flagging Hour 40.00 22.16 886.40
037 Traffic Control Unit 238.00 3.40 809.20
038 Traffic Control Miscellaneous Lump Sum 1.00 1,400.00 1,400.00
039 Type C Advance Warning Arrow Panel Each 1.00 1,120.00 1,120.00
040 Type F69.5 Concrete Curb and Gutter Ft 71.00 34.00 2,414.00
041 Erosion Control Lump Sum 1.00 800.00 800.00



090W-452 (i1v7)
042 Mobilization Lump Sum 1.00 1,100.00 1,100.00
043 Remove Concrete Curb and Gutter Ft 39.00 20.00 780.00
044 Contractor Furnished Borrow CuYd 450.00 21.50 9,675.00
045 Placing Contractor Furnished Topsoil CuYd 50.00 35.00 1,750.00
046 Remove and Replace Topsoil Lump Sum 1.00 1,100.00 1,100.00
047 Insert Steel Bar in PCC Pavement Each 84.00 10.00 840.00
048 Flagging Hour 40.00 22.16 886.40
049 Traffic Control Unit 319.00 3.40 1,084.60
050 Traffic Control Miscellaneous Lump Sum 1.00 2,300.00 2,300.00
051 Type B610 Concrete Curb and Gutter Ft 335.00 41.00 13,735.00
052 Erosion Control Lump Sum 1.00 800.00 800.00

090E-451 (i1vl)
053 Mobilization Lump Sum 1.00 1,700.00 1,700.00
054 Incidental Work Lump Sum 1.00 500.00 500.00
055 Nonreinforced PCC Pavement Repair SqYd 50.70 260.00 13,182.00
056 Insert Steel Bar in PCC Pavement Each 40.00 20.00 800.00
057 Flagging Hour 40.00 22.16 886.40
058 Traffic Control Unit 514.00 3.40 1,747.60
059 Traffic Control Miscellaneous Lump Sum 1.00 3,000.00 3,000.00
060 Type C Advance Warning Arrow Panel Each 1.00 1,120.00 1,120.00

   155,551.50  0.00  0.00


